
JANUARY 2005 ENGINEERING AND RELATED SERVICES SOLICITATION DUE DATE:  January 19, 2005

A = Estimated Consultant Contract cost < $100,000 **Open to all firms
B = Estimated Consultant Contract cost > $100,000 but less than $1,000,000
C = Local Unit of Government Selects Consultant Tied on one contract
D = Estimated Consultant Contract cost > $1,000,000

Concept Definition Reports or Scope of Service narratives are included as supplements to this solicitation.  They are current at the time of Internet publication 
but are subject to change.  Click on the PROJECT ID for more detail.

ANTICIPATED
ANTICIPATED ANTICIPATED ANTICIPATED PROJECT LOCAL

DISTRICT & CONSTRUCTION SELECTION PROJECT COMPLETION DBE GOAL ? SELECTION? CONTACT
SOLICITATION # PROJECT ID COST DATE START DATE DATE (Yes or No) (Yes or No) PERSON TELEPHONE #

DISTRICT 1
D1 1B 1200-00-04** N/A 15-Feb-05 1-May-05 1-May-06 Yes No Jay Obenberger (608) 243-3379
D1 1C 5988-00-04 1,800,000$             Feb-05 Apr-05 Aug-08 No Yes Ed Geick (608) 355-2715

DISTRICT 2
D2  1B 3180-05-00 2,600,000$             1-Feb-05 1-Mar-05 7-Feb-07 Yes No Paty Donahue (262) 521-4400
D2  2B 1000-41-35** N/A 2-May-05 1-Jun-05 30-Jun-06 Yes No Anne Reshadi-Nezhad (414) 227-2166
D2  3B 1000-41-36** N/A 2-May-05 1-Jun-05 30-Jun-06 Yes No Doug Dembowski (414) 227-2166
D2  4B 1000-41-40** N/A 2-May-05 1-Jun-05 30-Jun-06 No No Don Schell (414) 227-2166
D2  1A 1000-41-39** N/A 2-May-05 1-Jun-05 30-Jun-06 No No Anne Reshadi-Nezhad (414) 227-2166
D2  2A 1000-41-38** N/A 2-May-05 1-Jun-05 30-Jun-06 No No Anne Reshadi-Nezhad (414) 227-2166

DISTRICT 3

D3  1A 4065-14-30 750,000$                1-Mar-05 1-May-05

Phase 1 - October
1, 2005; Phase 2 

unknown No No Bill Bertrand (920) 492-5708
D3  2A 4075-21-00 625,000$                1-Mar-05 1-Jun-05 1-Nov-09 No No Tom Kobus (920) 492-0143
D3  1B 4075-17-00 1,900,000$             1-Mar-05 1-Jun-05 1-Nov-09 No No Tom Kobus (920) 492-0143
D3  2B 4075-18-00 3,200,000$             1-Mar-05 1-Jun-05 1-Nov-09 Yes No Tom Kobus (920) 492-0143
D3  3B 4075-20-00 950,000$                1-Mar-05 1-Jun-05 1-Nov-09 No No Tom Kobus (920) 492-0143
D3  4B 6240-16-00 1,200,000$             1-Mar-05 1-Jun-05 1-Jan-10 No No Tom Kobus (920) 492-0143

DISTRICT 4
D4  1A 1016-08-05 170,000$                1-Feb-05 1-Apr-05 1-Apr-08 No No Kevin Garrigan (715) 421-8386

   D4  1A 1016-08-06 380,000$                
D4  1A 1016-08-07 480,000$                
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ANTICIPATED
ANTICIPATED ANTICIPATED ANTICIPATED PROJECT LOCAL

DISTRICT & CONSTRUCTION SELECTION PROJECT COMPLETION DBE GOAL ? SELECTION? CONTACT
SOLICITATION # PROJECT ID COST DATE START DATE DATE (Yes or No) (Yes or No) PERSON TELEPHONE #

D4  2A 1017-00-31 550,000$                1-Feb-05 1-Apr-05 1-Jan-08 No No Kevin Garrigan (715) 421-8386
   D4  2A 1017-00-32 200,000$                

D4  1B 6140-00-05 1,660,000$             1-Feb-05 1-May-05 1-Jan-10 No No Kevin Garrigan (715) 421-8386
D4  2B 6320-08-02 1,700,000$             1-Apr-05 1-May-05 1-Feb-10 No No Kevin Garrigan (715) 421-8386
D4  3B 1166-01-00 1,600,000$             1-Feb-05 1-Apr-05 1-Jun-08 No No Mark Steidl (715) 421-8043
D4  1C 6695-03-01 228,000$                1-Mar-05 1-Apr-05 1-Jun-07 No Yes Jason Schaeffer (715) 421-7309

DISTRICT 7
D7  1B 9050-12-29** 28-Feb-05 1-Jun-05 1-Aug-06 No No Rob Severson (715) 365-5797
D7  1A 9080-13-29** 28-Feb-05 1-Jun-05 1-Aug-06 No No Rob Severson (715) 365-5797

BUREAU OF EQUITY AND ENVIRONMENTAL SERVICES
BEES  1B XXXX-XX-XX** N/A 28-Feb-05 1-Jul-05 30-Jun-07 No No Shar Tebeest (608) 266-1476

BUREAU OF HIGHWAY DEVELOPMENT
BHD  1A 0656-24-17** N/A 1-Mar-05 1-Jul-05 30-Jun-07 No No Kimberly Schauder (608) 264-8709
BHD  1B 0656-24-23** N/A 1-Mar-05 1-Jul-05 30-Jun-07 No No Cynthia K. McCallum (608) 267-4482

BUREAU OF HIGHWAY OPERATIONS
BHO  1B 1009-04-10 N/A 1-Mar-05 1-Jul-05 30-Jun-07 Yes No Graham Heitz (608) 266-1260
BHO  2B 1009-04-11 N/A 1-Mar-05 1-Jul-05 30-Jun-07 Yes No Marie Treazise (608) 266-1380
BHO  3B 1009-04-12 N/A 1-Mar-05 1-Jul-05 30-Jun-07 Yes No Ashwani K. Sharma (608) 266-1273

BUREAU OF RAILROADS AND HARBORS
BRH  1A 0092-05-13** N/A 28-Feb-05 15-Apr-05 15-Jun-05 No No Jim Bolitho (608) 267-7349
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             JANUARY 2005 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION 
 
 
TRANSPORTATION DISTRICT 1 
 
Scope of Service Narratives: 
 
D1  1B 
Project ID: 1200-00-04 
Beltline Ramp Meter Study 
USH 12/18 
IH 90 – Middleton 
Dane County 
 
Use the DT1819 Consultant Solicitation Open to All Firms NOI created for this solicitation number.  This 
solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as to 
those who are. 
 
The department is soliciting for a consultant firm to develop ramp meter plan/study/preliminary engineering for 
Highway 12/18 in Dane County. 
 
The area of study will be the Beltline from Interstate 90 to Middleton. 
 
The selected firm will need to define a stakeholder involvement process to gain consensus with involved staff 
from local communities and law enforcement agencies.  Determine the need for more ramp meters along the 
Beltline.  Create prioritization criteria for the next ramp meters to be implemented. Create a policy document for 
design characteristics of the ramp meters (i.e. number of lanes, width of lanes, curb treatments and HOV 
policy.) This effort would supplement the work that has already been done as part of the Verona Road 
Interchange Environmental Study, the Dane County Incident Management Study and the District 1 ITS 
Architecture and Preliminary Engineering Study. 
 
Deliverables expected are: 

�� Define a stakeholder involvement process 
�� Define a committee process 
�� Facilitate consensus on the prioritization criteria for the next ramp meters 
�� Develop a Paramics Traffic Model for the Beltline 
�� Develop a policy document on prioritization criteria 
�� Develop a policy document on design thresholds 
�� Develop a technical memo on implementation alternatives 
�� Develop an implementation program 

 
At the option of the department, the selection for this contract will be the basis for awarding additional 
engineering contracts through final design for this project without an additional solicitation.  Consultant 
qualifications through all phases of the design project will be considered in selection for this contract.  
 
The contract price will be based on the selected consultant’s actual costs plus profit.  Actual costs will be 
defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).  
Consultant costs including indirect cost rates and cost accounting system will be subject to audit.   Consultant 
firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract.  
Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution.  Information on the report may be found at 
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm. 
 
For more information, contact the Project Manager Jay Obenberger at (608) 243-3379. 
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             JANUARY 2005 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION 
 
 
Madison Transportation District 1 (cont.) 
 
D1  1C 
Project ID:  5988-00-04 
South Boulevard 
Limits:  USH 12 – USH 123 
City of Baraboo 
Sauk County 
 
Use the DT1821 Consultant Solicitation Local Selection NOI created for this project 
 
Project Scope 
City of Baraboo has entered into a project agreement with the department under the Federal Urban program 
for the reconstruction of South Boulevard to existing urban design standards with storm sewer design from 
USH 12 to USH 123.  The existing 24’ – 40’ rural 2-lane roadway has deteriorating pavement and inadequate 
pavement width in some areas.  The project has an ADT of 8200 (1999).  The project will include traffic counts, 
possible right of way acquisition if roadway is shifted to the north of STH 123, storm water design, sidewalk, 
hazardous materials, environmental documentation and possible 4F for adjacent park.  The project is currently 
scheduled for construction in 2008. 
 
Consulting Services 
Upon successful negotiations with the selected consultant, the city of Baraboo and the department will enter 
into a Three Party Design Engineering Services contract with the consultant. Work to be provided by the 
selected consultant will include, but not be limited to all necessary reports, agency and utility coordination, 
public involvement, and preparation of construction plans and specifications.  
 
Consultant Selection 
The city is looking for a consultant who has completed similar projects including public involvement and 
coordination with all agencies involved in this project. The city may select three consultants to present their 
qualifications to the Consultant Selection Committee, or the city may select a consultant based on the 
responses given in the Consultant Solicitation For Local Selection, NOI, DT 1821, Solicitation Number D1 1C.  
Please use this form for your response and mail six copies directly to the City of Baraboo Administrator.  A link 
to it can be found at: http://www.dot.wisconsin.gov/business/engrserv/caudesolicit.htm. 
 
Direct questions to Baraboo City Administrator, Ed Geick at (608) 355-2715. 
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             JANUARY 2005 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION 
 
 
TRANSPORTATION DISTRICT 2 
 
Scope of Service Narratives: 
 
D2  1B 
Project ID: 3180-05-00 
Ill. State line to East Troy  
Oak Lane to I-43 
STH 120 
Walworth County 
 
PS&E Date:  February 1, 2007 
Let Date:  June 12, 2007 
 
STH 120 is classified as a minor arterial with a current ADT of 4031.  The 9.64 miles of pavement are showing 
signs of deterioration and are in need of repair.   
 
The department is soliciting consultant design services for this resurfacing project.  At this time WisDOT plans 
to mill and resurface the existing rural roadway with asphaltic pavement.  There is a large retaining wall that 
will need to be rebuilt or replaced. 
 
Deliverables: 

�� Design of resurfacing project following FDM beyond the scoping meeting. 
�� PS&E  

 
WisDOT will provide 

�� Traffic forecast 
�� Crash data 
�� Existing culvert log 
�� List of known utilites 
�� As-built plans 
�� Existing RW plats 
�� Aerial Orthos 

 
For more information contact Paty Donahue at (262) 521-4400. 
 
 
 
D2  2B 
Project ID: 1000-41-35 
TIME (Traffic Incident Management Enhancement)  
Program Technical Support 
 
Use the DT1819 Consultant Solicitation Open to All Firms NOI created for this solicitation number.  This 
solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as to 
those who are. 
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             JANUARY 2005 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION 
 
 
Waukesha Transportation District 2 (cont.) 
 
Scope of Services:  This project is intended to provide staff resources to support the TIME incident 
management program in S.E. Wisconsin.  This project will provide staff to the Traffic Operations Center to 
coordinate meeting activities, develop and disperse mailings for the TIME program, develop and maintain 
contact databases, and other office support functions.  This project will also provide support to each of the 
TIME subcommittees (Corridor Traffic Management, Emergency Services, Program Outreach, Special  
 
Event/Construction Management) in the form of dedicated staff members from the consultant team.  As part of 
the TIME responsibilities, consultant staff will be required to support the management activities of regional 
service patrol projects and continue the development and implementation of incident management 
performance measures.  These individuals will be responsible for the daily actions necessary to address the 
recommendations borne of each sub-committee.   
 
The contract price will be based on the selected consultant’s actual costs plus profit.  Actual costs will be 
defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).  
Consultant costs including indirect cost rates and cost accounting system will be subject to audit.   Consultant 
firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract.  
Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution.  Information on the report may be found at 
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm. 
 
For more information contact Anne Reshadi-Nezhad at (414) 227-2166. 
 
 
D2  3B 
Project ID: 1000-41-36 
MONITOR  Control Room Support 
Freeway Operations 
 
Use the DT1819 Consultant Solicitation Open to All Firms NOI created for this solicitation number.  This 
solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as to 
those who are. 
 
This project will complete the following tasks with on site consultant staff: 

�� Continue and update a previously implemented staff training program 
�� Update MONITOR operations policies and guidelines 
�� Update MONITOR control room manual, shift check-lists and graphics for display 
�� Provide supplemental engineering and operator staffing support for control room functions 
�� Conduct monthly audits of MONITOR control room performance and MONITOR device utilization 
�� Continue ongoing review and refinement of ramp metering subsystems 
�� Update and implement ramp meter guidelines 
�� Continue ongoing ramp meter retiming 
�� Provide general traffic analysis and expertise (i.e. TIME, ICOP, Marquette Interchange) 
�� Develop guidelines for ramp/lane closures during construction 
�� Produce updated justifications of lane user fees to be used on construction projects 
�� Provide staffing support for control room operations as related to Marquette Interchange reconstruction 

 
The contract price will be based on the selected consultant’s actual costs plus profit.  Actual costs will be 
defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR). 
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             JANUARY 2005 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION 
 
 
Waukesha Transportation District 2 (cont.) 
 
Consultant costs including indirect cost rates and cost accounting system will be subject to audit.  Consultant 
firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract.  
Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution.  Information on the report may be found at 
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm. 
 
For more information, contact Doug Dembowski at (414) 227-2166. 
 
 
 
D2  4B 
Project ID: 1000-41-40 
Communications & Data System Integration 
Freeway Operations 
 
Use the DT1819 Consultant Solicitation Open to All Firms NOI created for this solicitation number.  This 
solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as to 
those who are. 
 
Provide onsite network and engineering support services for the WisDOT Freeway Operations Unit.  The 
selected consultant will provide an onsite engineer as required to support DOT staff with network management 
and configuration.   
 
Work provided by this staff member may include:   

�� assembling and configuring network devices and associated services,  
�� establish network users and security for networks being added,  
�� perform network troubleshooting to isolate and diagnose common network problems,  
�� prepare and maintains documentation of network configurations and cabling layouts,  
�� manage and update firewall(s) under the direction of DOT district and central office staff,  
�� assist DOT staff with office IT support, including specification for new or replacement hardware.   

 
The contract price will be based on the selected consultant’s actual costs plus profit.  Actual costs will be 
defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).  
Consultant costs including indirect cost rates and cost accounting system will be subject to audit.   Consultant 
firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract.  
Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution.  Information on the report may be found at 
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm. 
 
For more information, contact Don Schell at (414) 227-2166. 
 
 
 
D2  1A 
Project ID: 1000-41-39 
GCM Program Support 
Freeway Operations 
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             JANUARY 2005 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION 
 
 
Waukesha Transportation District 2 (cont.) 
 
Use the DT1819 Consultant Solicitation Open to All Firms NOI created for this solicitation number.  This 
solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as to 
those who are. 
 
This project will provide DTD D2 with an on site consultant staff member to GCM project administration and 
public information support.  The dedicated staff member will accomplish the following: 

�� Prepare and distribute District 2 GCM quarterly status reports 
�� Assist with the review and submittals of any District 2 GCM funded projects 
�� Provide quarterly cost versus budget reports to District 2 Project Managers for current GCM funded 

projects 
�� Attend District Public Information Team meetings as necessary 
�� Provide District Public Information Team with necessary information as requested 
�� Provide assistance with written material development and review of draft products as necessary 
�� Maintain field element inventory and provide yearly status report 
�� Assist with the maintenance of Operations and Maintenance cost tracking database for all ITS field 

components 
 
The contract price will be based on the selected consultant’s actual costs plus profit.  Actual costs will be 
defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).  
Consultant costs including indirect cost rates and cost accounting system will be subject to audit.   Consultant 
firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract.  
Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution.  Information on the report may be found at 
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm. 
 
For more information, contact Anne Reshadi-Nezhad at (414) 227-2166. 
 
 
 
D2  2A 
Project ID: 1000-41-38 
TEA 21 Program Support 
Freeway Operations 
 
Use the DT1819 Consultant Solicitation Open to All Firms NOI created for this solicitation number.  This 
solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as to 
those who are. 
 
This project will provide DTD D2 with an on site consultant staff member to perform budgetary and project 
tracking duties.  The dedicated staff member will accomplish the following: 
 

�� Prepare yearly ITS project submittals 
�� Track biennial ITS standalone funding 
�� Assist with the development and maintenance of “Inter-agency” agreements as they relate to TIME 

project initiatives 
�� Provide necessary information to Department Planning personnel to enable project ID initialization and 

authorization 
�� Assist Department Central Office staff in the development of project specific work orders for federally 

funded projects 
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             JANUARY 2005 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION 
 
 
Waukesha Transportation District 2 (cont.) 
 

�� Develop quarterly project status reports for all Traffic Operations Center projects  
�� Support TOC staff as necessary with STOP initiatives 

 
The contract price will be based on the selected consultant’s actual costs plus profit.  Actual costs will be 
defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).  
Consultant costs including indirect cost rates and cost accounting system will be subject to audit.   Consultant 
firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract.  
Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution.  Information on the report may be found at 
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm. 
 
For more information, contact Anne Reshadi-Nezhad at (414) 227-2166. 
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             JANUARY 2005 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION 
 
 
TRANSPORTATION DISTRICT 3   
 
Scope of Service Narratives: 
 
D3  1A 
Project ID: 4065-14-30 
City of Menasha 
Tayco St & Racine St Fox River Strs 
Various 
Winnebago County 
 
Project Purpose & Need 
Due to state budget limitations, WisDOT is forced to investigate all options for cost reductions.  Both of the 
Menasha bridges are 84.10 bridges on the local system that are currently operated by bridge tenders.  Remote 
operations allow savings to the state through labor reduction.  Anticipated payback for this upgrade is 5 years 
when 2 structures are operated at one location requiring ½ the staff. 
 
Project Description 
The Wisconsin Department of Transportation (WisDOT) is soliciting consultant design services to conduct a 
study to determine feasibility and complete the design for rehabilitation of structures B-70-97 (Tayco St. over 
Fox River) and B-70-1 (Racine St. over Fox River) for remote operations.  Rehabilitation of the structures and 
the actual construction letting date are dependant upon the study findings.  This contract will be a phased 
contract with the first phase being the completion of the feasibility study and the second phase being the actual 
design. 
 
Deliverables  

�� Feasibility Study: (Phase 1 - October 1, 2005) 
�� Environmental Document: (Phase 2 – date to be determined) 
�� 60% Design Plan: (Phase 2 – date to be determined)  
�� Design Study Report: (Phase 2 – date to be determined)  
�� Preliminary Structure Plans: (Phase 2 – date to be determined) 
�� Final Structure Plans: (Phase 2 – date to be determined) 
�� Preliminary Plans and DT1078 sent to utilities: (Phase 2 – date to be determined) 
�� 90% Design Plan: (Phase 2 – date to be determined) 
�� PS&E package submitted to District 3 for District Review: (Phase 2 – date to be determined) 
�� PS&E submitted for Bureau Review: (Phase 2 – date to be determined) 
�� PS&E date:  (Phase 2 – date to be determined) 
�� Letting date: (Phase 2 – date to be determined) 

 
WisDOT Provides  

�� Concept Definition Report and/or District Scoping Document  
�� List of known utilities 
�� Crash data 
�� Traffic forecast 
�� Horizontal and vertical control for surveys  
�� Latest structure inspection reports 
�� As built plans 
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             JANUARY 2005 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION 
 
 
Green Bay Transportation District 3 (cont.) 
 
Consultant Requirements  

�� Knowledge of the PS&E process 
�� Experience with design criteria – both with WisDOT’s Facilities Development Manual and the AASHTO 

Roadside Design Guide – for rural and urban roadways. 
�� Experience with the design environmental process 
�� Coordinate with all agencies and obtain the necessary permits 
�� Familiarity with WisDOT Exception to Standards Report 
�� Familiarity with TRANS 220 
�� Experience with the public involvement process 
�� Familiarity with WisDOT’s Community Sensitive Design principals and the ability to work with the local 

community 
�� Experience performing hydrologic and hydraulic design, including completing structure survey reports 
�� Structure Design  
�� Familiarity with WisDOT encroachment reports  
�� Experience with project management 
�� Committed to providing WisDOT with updated construction cost estimates (minimum semi-annually)  

 
Special Skills & Expectations 
The consultant should have experience and a good working knowledge in the design and operation of complex 
moveable structures. 
 
The district discourages interested consultants in contacting the district with any inquiries directed toward 
marketing their firm for this project prior to submitting the NOI.  Any such contact may adversely affect the 
selection of the consultant, at the discretion of the district.  If absolutely necessary, the interested consultant 
may contact the district to further clarify the project scope or consultant requirements of the project.   
 
The district contact person is Bill Bertrand, Project Manager, at (920) 492-5708 or at 
william.bertrand@dot.state.wi.us 
 
 
 
D3  2A 
Project ID:  4075-21-00 
Draper Street, City of Kaukauna 
WCPL Kaukauna – Desnoyer Street 
STH 96 
Outagamie County 
 
Project Purpose & Need 
Existing concrete pavement needs to be replaced due to deterioration. Some intersections have high accident 
rates. 
 
Project Description 
The Wisconsin Department of Transportation (WisDOT) is soliciting consultant design services for 
reconstruction of STH 96, Draper Street, from WCPL Kaukauna – Desnoyer Street in the City of Kaukauna in 
Outagamie County. The existing roadway is 48-foot urban section that currently accommodates two lanes of 
traffic with parking. The city of Kaukauna will be replacing utilities in conjunction with the project. The scope of 
the project will include public involvement, agency coordination, environmental analysis and coordination, 
preliminary and final design. 
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             JANUARY 2005 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION 
 
 
Green Bay Transportation District 3 (cont.) 
 
Deliverables 

�� Field surveys 
�� 30% Design Plan due September 1, 2006 
�� 60% Design Plan due July 1, 2007 
�� Environmental Document – 2ER due May 1, 2007 
�� Soils Report due April 1, 2007 
�� Pavement Design Report due May 1, 2007 
�� Design Study Report due June 1, 2007 
�� Preliminary Plans and DT 1078 sent to utilities by June 1, 2007 
�� 90% Design Plan due January 1, 2009 
�� PS&E package submitted to District 3 for District Review due March 1, 2009 
�� PS&E submitted for Bureau Review: May 1, 2009 
�� PS&E date:  July 1, 2009 
�� Letting date: November 10, 2009 

 
WisDOT Provides  

�� Concept Definition Report and/or District Scoping Document  
�� List of known utilities 
�� Aerial photography (including existing mapping and DTM) 
�� Project agreement with local government (if applicable)  
�� Crash data 
�� Traffic forecast 
�� Horizontal and vertical control for surveys 
�� As built plans 
�� Existing right-of-way plats 

 
Consultant Requirements  

�� Knowledge of the PS&E process 
�� Experience with design criteria – both with WisDOT’s Facilities Development Manual and the AASHTO 

Roadside Design Guide – for rural and urban roadways. 
�� Experience with urban intersection design 
�� Experience with the design environmental process 
�� Coordinate with all agencies and obtain the necessary permits 
�� Familiarity with WisDOT Exception to Standards Report 
�� Familiarity with TRANS 220 
�� Familiarity with Railroad Coordination in regards to roadway projects 
�� Experience with the public involvement process 
�� Familiarity with WisDOT’s Community Sensitive Design principals and the ability to work with the local 

community 
�� Experience performing hydrologic and hydraulic design, including completing structure survey reports 
�� Familiarity with WisDOT encroachment reports  
�� Experience with project management 
�� Committed to providing WisDOT with updated construction cost estimates (minimum semi-annually) 
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             JANUARY 2005 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION 
 
 
Green Bay Transportation District 3 (cont.) 
 
The district discourages interested consultants in contacting the district with any inquiries directed toward 
marketing their firm for this project prior to submitting the NOI.  Any such contact may adversely affect the 
selection of the consultant, at the discretion of the district.  If absolutely necessary, the interested consultant 
may contact the district to further clarify the project scope or consultant requirements of the project.   
 
The district contact person is Tom Kobus, Project Manager, at (920) 492-0143 or at 
thomas.kobus@dot.state.wi.us. 
 
 
 
D3  1B 
Project ID: 4075-17-00 
Wisconsin Ave.  City of Appleton 
Rankin Street – CTH E 
STH 96 
Outagamie County 
 
Project Purpose & Need 
Existing concrete pavement needs to be replaced due to deterioration. 
 
Project Description 
The Wisconsin Department of Transportation (WisDOT) is soliciting consultant design services for the 
reconstruction of STH 96 from Rankin Street – CTH E in the city of Appleton.  The existing roadway is a 52-
foot urban section that currently accommodates both four lanes of traffic and two lanes of traffic with parking. 
The scope of the project will include public involvement, agency coordination, environmental analysis and 
coordination, preliminary and final design. 
 
Deliverables 

�� Field surveys 
�� 30% Design Plan due September 1, 2006 
�� 60% Design Plan due July 1, 2007 
�� Environmental Document – 2ER due May 1, 2007 
�� Soils Report due April 1, 2007 
�� Pavement Design Report due May 1, 2007 
�� Design Study Report due June 1, 2007 
�� Preliminary Plans and DT 1078 sent to utilities by June 1, 2007 
�� 90% Design Plan due January 1, 2009 
�� PS&E package submitted to District 3 for District Review due March 1, 2009 
�� PS&E submitted for Bureau Review: May 1, 2009 
�� PS&E date:  July 1, 2009 
�� Letting date: November 10, 2009  

 
WisDOT Provides  

�� Concept Definition Report and/or District Scoping Document  
�� List of known utilities 
�� Aerial photography (including existing mapping and DTM) 
�� Project agreement with local government (if applicable)  
�� Crash data 
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Green Bay Transportation District 3 (cont.) 
 

�� Traffic forecast 
�� Horizontal and vertical control for surveys 
�� As built plans 
�� Existing right-of-way plats 

 
Consultant Requirements  

�� Knowledge of the PS&E process 
�� Experience with design criteria – both with WisDOT’s Facilities Development Manual and the AASHTO 

Roadside Design Guide – for rural and urban roadways. 
�� Experience with urban intersection design 
�� Experience with the design environmental process 
�� Coordinate with all agencies and obtain the necessary permits 
�� Familiarity with WisDOT Exception to Standards Report 
�� Familiarity with TRANS 220 
�� Familiarity with Railroad Coordination in regards to roadway projects 
�� Experience with the public involvement process 
�� Familiarity with WisDOT’s Community Sensitive Design principals and the ability to work with the local 

community 
�� Experience performing hydrologic and hydraulic design, including completing structure survey reports 
�� Familiarity with WisDOT encroachment reports  
�� Experience with project management 
�� Committed to providing WisDOT with updated construction cost estimates (minimum semi-annually)  

 
The district discourages interested consultants in contacting the district with any inquiries directed toward 
marketing their firm for this project prior to submitting the NOI.  Any such contact may adversely affect the 
selection of the consultant, at the discretion of the district.  If absolutely necessary, the interested consultant 
may contact the district to further clarify the project scope or consultant requirements of the project.   
 
The district contact person is Tom Kobus, Project Manager, at (920) 492-0143 or at 
thomas.kobus@dot.state.wi.us 
 
 
 
D3  2B 
Project ID: 4075-18-00 
Wisconsin Avenue, City of Appleton 
Richmond Street – Rankin Street 
STH 96 
Outagamie County 
 
Project Purpose & Need 
Existing concrete pavement needs to be replaced due to deterioration. 
 
Project Description 
The Wisconsin Department of Transportation (WisDOT) is soliciting consultant design services for the 
reconstruction of STH 96 from Richmond Street to Rankin Street in the city of Appleton. The existing roadway 
is a 52-foot urban section that currently accommodates two-lanes of traffic with parking. The scope of the  
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Green Bay Transportation District 3 (cont.) 
 
project will include public involvement, agency coordination, environmental analysis and coordination, 
preliminary and final design. 
 
Deliverables  

�� Field surveys 
�� 30% Design Plan due September 1, 2006 
�� 60% Design Plan due July 1, 2007 
�� Environmental Document – 2ER due May 1, 2007 
�� Soils Report due April 1, 2007 
�� Pavement Design Report due May 1, 2007 
�� Design Study Report due June 1, 2007 
�� Right-of-Way Plat due July 1, 2007 
�� Preliminary Plans and DT 1078 sent to utilities by June 1, 2007 
�� 90% Design Plan due January 1, 2009 
�� PS&E package submitted to District 3 for District Review due March 1, 2009 
�� PS&E submitted for Bureau Review: May 1, 2009 
�� PS&E date:  July 1, 2009 
�� Letting date: November 10, 2009 

 
WisDOT Provides  

�� Concept Definition Report and/or District Scoping Document  
�� List of know utilities 
�� Aerial photography (including existing mapping and DTM) 
�� Project agreement with local government (if applicable)  
�� Crash data 
�� Traffic forecast 
�� Horizontal and vertical control for surveys 
�� As built plans 
�� Existing right-of-way plats 
�� Consultant Requirements 
�� Knowledge of the PS&E process 
�� Experience with design criteria – both with WisDOT’s Facilities Development Manual and the AASHTO 

Roadside Design Guide – for rural and urban roadways. 
�� Experience with urban intersection design 
�� Experience with the design environmental process 
�� Coordinate with all agencies and obtain the necessary permits 
�� Familiarity with WisDOT Exception to Standards Report 
�� Familiarity with TRANS 220 
�� Experience with the public involvement process 
�� Familiarity with WisDOT’s Community Sensitive Design principals and the ability to work with the local 

community 
�� Experience performing hydrologic and hydraulic design, including completing structure survey reports 
�� Familiarity with WisDOT encroachment reports  
�� Experience with development of WisDOT right-of-way plats 
�� Experience with project management 
�� Committed to providing WisDOT with updated construction cost estimates (minimum semi-annually) 
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Green Bay Transportation District 3 (cont.) 
 
The district discourages interested consultants in contacting the district with any inquiries directed toward 
marketing their firm for this project prior to submitting the NOI.  Any such contact may adversely affect the 
selection of the consultant, at the discretion of the district.  If absolutely necessary, the interested consultant 
may contact the district to further clarify the project scope or consultant requirements of the project.   
 
The district contact person is Tom Kobus, Project Manager, at (920) 492-0143 or at 
thomas.kobus@dot.state.wi.us  
 
 
 
D3  3B 
Project ID: 4075-20-00 
Main Street, Village of Little Chute 
Jackson Street – E CPL 
STH 96 
Outagamie County 
 
Project Purpose & Need 
Existing concrete pavement needs to be replaced due to deterioration.  Some intersections have high accident 
rates. 
 
Project Description 
The Wisconsin Department of Transportation (WisDOT) is soliciting consultant design services for the 
reconstruction of STH 96, Main Street, from Jackson Street to E CPL in Village of Little Chute in Outagamie 
County. The existing roadway is a 48-foot urban section that currently accommodates two lanes of traffic with 
parking. The Village of Little Chute will be replacing city utilities in conjunction with the project. The scope of 
the project will include public involvement, agency coordination, environmental analysis and coordination, 
preliminary and final design. 
 
Deliverables 

�� Field surveys 
�� 30% Design Plan due September 1, 2006 
�� 60% Design Plan due July 1, 2007 
�� Environmental Document – 2ER due May 1, 2007 
�� Soils Report due April 1, 2007 
�� Pavement Design Report due May 1, 2007 
�� Design Study Report due June 1, 2007 
�� Preliminary Plans and DT 1078 sent to utilities by June 1, 2007 
�� 90% Design Plan due January 1, 2009 
�� PS&E package submitted to District 3 for District Review due March 1, 2009 
�� PS&E submitted for Bureau Review: May 1, 2009 
�� PS&E date:  July 1, 2009 
�� Letting date: November 10, 2009 

 
WisDOT Provides 

�� Concept Definition Report and/or District Scoping Document  
�� List of known utilities 
�� Aerial photography (including existing mapping and DTM) 
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Green Bay Transportation District 3 (cont.) 
 

�� Project agreement with local government (if applicable)  
�� Crash data 
�� Traffic forecast 
�� Horizontal and vertical control for surveys 
�� As built plans 
�� Existing right-of-way plats 
�� Consultant Requirements 
�� Knowledge of the PS&E process 
�� Experience with design criteria – both with WisDOT’s Facilities Development Manual and the AASHTO 

Roadside Design Guide – for rural and urban roadways. 
�� Experience with urban intersection design 
�� Experience with the design environmental process 
�� Coordinate with all agencies and obtain the necessary permits 
�� Familiarity with WisDOT Exception to Standards Report 
�� Familiarity with TRANS 220 
�� Familiarity with Railroad Coordination in regards to roadway projects 
�� Experience with the public involvement process 
�� Familiarity with WisDOT’s Community Sensitive Design principals and the ability to work with the local 

community 
�� Experience performing hydrologic and hydraulic design, including completing structure survey reports 
�� Familiarity with WisDOT encroachment reports  
�� Experience with project management 
�� Committed to providing WisDOT with updated construction cost estimates (minimum semi-annually) 

 
The district discourages interested consultants in contacting the district with any inquiries directed toward 
marketing their firm for this project prior to submitting the NOI.  Any such contact may adversely affect the 
selection of the consultant, at the discretion of the district.  If absolutely necessary, the interested consultant 
may contact the district to further clarify the project scope or consultant requirements of the project.   
 
The district contact person is Tom Kobus, Project Manager, at 920-492-0143 or at 
thomas.kobus@dot.state.wi.us  
 
 
 
D3  4B 
Project ID: 6240-16-00 
South Memorial Drive, City of Appleton 
Fox River – College Avenue 
STH 47 
Outagamie County 
 
Project Purpose & Need 
Existing pavement needs to be replaced due to deterioration. 
 
Project Description 
The Wisconsin Department of Transportation (WisDOT) is soliciting consultant design services for the 
reconstruction of a portion of STH 47, South Memorial Drive, between the Fox River and College Avenue in the 
City of Appleton. The existing roadway is a 52-foot urban section that currently accommodates four lanes of  
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Green Bay Transportation District 3 (cont.) 
 
traffic. The scope of this project will include public involvement, agency coordination, environmental analysis 
and coordination, preliminary and final design. 
 
Deliverables 

�� Field surveys 
�� 30% Design Plan due September 1, 2006 
�� 60% Design Plan due July 1, 2007 
�� Environmental Document – ER due May 1, 2007 
�� Soils Report due April 1, 2007 
�� Pavement Design Report due May 1, 2007 
�� Design Study Report due June 1, 2007 
�� Right-of-Way Plat due July 1, 2007 
�� Preliminary Plans and DT 1078 sent to utilities by July 1, 2007 
�� 90% Design Plan due February 1, 2009 
�� PS&E package submitted to District 3 for District Review due April 1, 2009 
�� PS&E submitted for Bureau Review: June 1, 2009 
�� PS&E date:  August 1, 2009 
�� Letting date: January 12, 2010 

 
WisDOT Provides 

�� Concept Definition Report and/or District Scoping Document  
�� List of known utilities 
�� Aerial photography (including existing mapping and DTM) 
�� Project agreement with local government (if applicable)  
�� Crash data 
�� Traffic forecast 
�� Horizontal and vertical control for surveys 
�� As built plans 
�� Existing right-of-way plats 
�� Consultant Requirements 
�� Knowledge of the PS&E process 
�� Experience with design criteria – both with WisDOT’s Facilities Development Manual and the AASHTO 

Roadside Design Guide – for rural and urban roadways. 
�� Experience with urban intersection design 
�� Experience with the design environmental process 
�� Coordinate with all agencies and obtain the necessary permits 
�� Familiarity with WisDOT Exception to Standards Report 
�� Familiarity with TRANS 220 
�� Familiarity with Railroad Coordination in regards to roadway projects 
�� Experience with the public involvement process 
�� Familiarity with WisDOT’s Community Sensitive Design principals and the ability to work with the local 

community 
�� Experience performing hydrologic and hydraulic design, including completing structure survey reports 
�� Familiarity with WisDOT encroachment reports  
�� Experience with development of WisDOT right-of-way plats 
�� Experience with project management 
�� Committed to providing WisDOT with updated construction cost estimates (minimum semi-annually)  
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Green Bay Transportation District 3 (cont.) 
 
The district discourages interested consultants in contacting the district with any inquiries directed toward 
marketing their firm for this project prior to submitting the NOI.  Any such contact may adversely affect the 
selection of the consultant, at the discretion of the district.  If absolutely necessary, the interested consultant 
may contact the district to further clarify the project scope or consultant requirements of the project.   
 
The district contact person is Tom Kobus, Project Manager, at (920) 492-0143 or at 
thomas.kobus@dot.state.wi.us. 
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TRANSPORTATION DISTRICT 4 
 
Scope of Service Narratives: 
 
D4  1A 
Project ID: 1016-08-05 
I90 EAST 
Mauston – Lyndon Station 
Cemetary Road Overpass & Approaches 
B-29-0026 
Juneau County 
 
Project ID: 1016-08-06 
I90 EAST 
Mauston – Lyndon Station 
CTH N Overpass & Approaches, E. Junction 
B-29-0025 
Juneau County 
 
Project ID: 1016-08-07 
I90 EAST 
Mauston – Lyndon Station 
CTH N Overpass & Approaches, W. Junction 
B-29-0031 
Juneau County 
 
Project Purpose & Need 
The existing concrete deck surface on B-29-0026 shows moderate spalling and delamination. A new concrete 
overlay is proposed for the structure. 
 
The existing concrete deck on B-29-0025 shows heavy deterioration including spalling and delamination 
throughout. It is proposed to redeck the structure. 
 
The existing concrete deck on B-29-0031 shows heavy deterioration including spalling and delamination 
throughout. It is proposed to redeck the structure. 
 
Project Description 
B-29-0026 is 300.7 feet in length and has a clear roadway width of 24 feet. The continuous steel structure has 
a structure rating of 68.6 
 
B-29-0025 is 236.9 feet in length and has a clear roadway width of 26 feet. The continuous steel structure has 
a structure rating of 83.9 
 
B-29-0031 is 297.7 feet in length and has a clear roadway width of 26 feet. The continuous steel structure has 
a structure rating of 68.6 
 
The department is soliciting for a consultant firm to develop one plan set that includes all three projects. 
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Wisconsin Rapids Transportation District 4 (cont.) 
 
Deliverables 
The deliverables will include but are not limited to: 
 

�� Three (3) separate Programmatic Environmental Reports (pER)  
�� Three (3) separate Design Study Reports     
�� 30% Plans         
�� 60% Plans 
�� Pre-PS&E (complete plans, specs, and estimate)  July 2007 
�� PS&E         November 2007 
�� LET         March 11, 2008 

 
WisDOT Provides 

�� Traffic analysis 
�� Crash data 
�� List of known utilities 
�� As-Built Plans 
�� Existing Right-of-Way Plats 

 
Consultant Requirements 

�� Knowledge of the PS&E process 
�� Experience with and knowledge of AASHTO’s Roadside Design Guide 
�� Familiarity with TRANS 220  
�� Experience with the public involvement process 
�� Experience performing structure design 
�� Project Management Skills 

 
Contacts 
Consultants are requested not to contact department staff for marketing or to notify staff of interest. A selection 
will be made from the submitted Notice of Interest.  
 
The WisDOT project manager is Kevin Garrigan. He will accept calls if firms have questions that pertain 
directly to the project scope. Kevin can be reached at (715) 421-8386. 
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Wisconsin Rapids Transportation District 4 (cont.) 
 
D4  2A 
Project ID: 1017-00-31 
Interstate 90/94 
Camp Douglas – Wisconsin Dells 
Countywide Beamguard Replacement 
Juneau County 
 
Project ID: 1017-00-32 
Interstate 90/94 
Camp Douglas – Wisconsin Dells 
Countywide Bridge Maintenance 
All Bridges on I90/94 in the County of Juneau 
Juneau County 
 
Project Purpose & Need 
 
Project ID: 1017-00-31 
The structures listed below are all overhead structures crossing I90/94.  They were originally built in mid 1960’s 
with the beam guard treatments of the same vintage.  All the existing beam guard treatments are deficient.  
Most are not attached to the structures, do not have adequate height and all have buried end treatments. All 
the mainline structures carrying I90/94 traffic had the beam guard upgraded during the 1990’s reconstruction of 
the corridor. 
 

 Structure # RP #  Structure # RP #  Structure # RP # 
I90E: B-29-55 53G + 0.00  B-29-48 60G + 0.00  B-29-41 63T + 0.00 
 B-29-50 58G + 0.00  B-29-24 77G + 0.00  B-29-31 70K + 0.00 
 B-29-39 65G + 0.00  B-29-20 83G + 0.00  B-29-26 73K + 0.00 
 B-29-27 71T + 0.00  B-29-25 74G + 0.00  B-29-21 81D + 0.00 
         
         
I90W: B-29-55 53G + 0.00       
 B-29-50 58G + 0.00  B-29-49 60G + 0.00  B-29-42 63T + 0.00 
 B-29-39 65G + 0.00  B-29-24 77G +0.00  B-29-31 70K + 0.00 
 B-29-28 71T + 0.00  B-29-20 83G + 0.00  B-29-26 73K + 0.00 
 B-29-25 74G + 0.00  B-29-22 81D + 0.00    
         

 
Project Description 
The project work includes replacing all beam guard approaches (extending if needed) to the structures 
including new end treatments and attachment to all bridge rails.  It may include spot approach 
reshaping/grading to accommodate the new beam guard. 
 
Because of the unique locations of each structure, traffic control needs will vary. Some structures may have an 
independent work zone and others may have overlap.  
 
This project falls under the SHRM improvement type therefore the environmental document will be Categorical 
Exclusion. No right of way is anticipated, and this project is exempt from FHWA oversight. 
 
Project ID: 1017-00-32 
All structures throughout the I90/94 corridor in Juneau County are in need of bridge maintenance activities.  
Due to high traffic volumes, need for complicated traffic control, and limited county resources, it is desirable to 
perform these activities under contract 
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Wisconsin Rapids Transportation District 4 (cont.) 
 

 Structure # RP #  Structure # RP #  Structure # RP # 
I90E: B-29-55 53G + 0.00  B-29-53 54T + 0.00  B-29-51 55G + 0.00 
 B-29-50 58G + 0.00  B-29-48 60G + 0.00  B-29-46 60M + 8.20 
 B-29-44 61K + 0.00  B-29-43 61T + 0.00  B-29-41 63T + 0.00 
 B-29-39 65G + 0.00  B-29-38 68D + 0.00  B-29-36 68T + 0.00 
 B-29-34 69K + 0.00  B-29-32 69K + 0.56  B-29-31 70K + 0.00 
 B-29-27 71T + 0.00  B-29-29 71T + 0.71  B-29-26 73K + 0.00 
 B-29-25 74G + 0.00  B-29-24 77G + 0.00  B-29-23 79K + 0.00 
 B-29-21 81D + 0.00  B-29-20 83G + 0.00  B-29-18 83G + 2.11 
 B-29-16 85T + 0.00       
I90W: B-29-55 53G + 0.00  B-29-54 54T + 0.00  B-29-52 55G + 0.00 
 B-29-50 58G + 0.00  B-29-49 60G + 0.00  B-29-47 60M + 0.00 
 B-29-45 61K + 0.00  B-29-43 61T + 0.00  B-29-42 63T + 0.00 
 B-29-39 65G + 0.00  B-29-38 68D + 0.00  B-29-37 68T + 0.00 
 B-29-35 69K + 0.00  B-29-33 70K + 0.52  B-29-31 70K + 0.00 
 B-29-28 71T + 0.00  B-29-30 73K + 0.81  B-29-26 73K + 0.00 
 B-29-25 74G + 0.00  B-29-24 77G +0.00  B-29-23 79K + 0.00 
 B-29-22 81D + 0.00  B-29-20 83G + 0.00  B-29-19 85T + 0.48 
 B-29-17 85T + 0.00       

 
Project Description 
The project work will include bridge maintenance activities such as bridge washing, deck sealing, epoxy crack 
repairs, joint sealing and repairs, slope paving repairs, and spot painting. 
 
Because of the unique locations of each structure, traffic control needs will vary. Some structures may have an 
independent work zone and others may have overlap.  
 
This project falls under the SHRM improvement type therefore the environmental document will be Categorical 
Exclusion. No right of way is anticipated, and this project is exempt from FHWA oversight. 
 
Deliverables 
Consultant shall deliver two plan sets that include the possibility of each structure having separate work zones 
for each work type. Some structures are included in both projects and include maintenance and beamguard 
replacement however, separate work zone traffic control plans need to be designed in case the projects are 
not LET at the same time. The designer must consider the possibility of separate contractors and separate 
work zones. The Department will notify the consultant prior to the PS&E submittal or work with the contractors 
after the Letting to coordinate work zone efforts. 
 
The selected firm will coordinate with the district to determine what maintenance is required on each specific 
structure in order to account for the correct quantities and activities in the plan set. 
 
PS&E for both projects is scheduled for May 1, 2007. 
Letting date for both projects is scheduled for September 9, 2007. 
 
WisDOT Provides 

�� Maintenance requirements 
�� List of known utilities 
�� As-Built Plans 
�� Existing Right-of-Way Plats 

 
Consultant Requirements 

�� Knowledge of the PS&E process 
�� Experience with and knowledge of AASHTO’s Roadside Design Guide 
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Wisconsin Rapids Transportation District 4 (cont.) 
 

�� Familiarity with TRANS 220  
�� Experience performing structure maintenance design 
�� Project management skills 

 
Contacts: 
 
Consultants are requested not to contact department staff for marketing or to notify staff of interest. A selection 
will be made from the submitted Notice of Interest.  
 
The WisDOT project manager is Kevin Garrigan. He will accept calls if firms have questions that pertain 
directly to the project scope. Kevin can be reached at (715) 421-8386. 
 
 
 
D4  1B 
Project ID: 6140-00-05 
STH 13 
Friendship – Wisconsin Rapids 
CTH D – 0.36 miles North of Hasa Lane 
Adams & Wood Counties 
 
Purpose and Need 
The existing asphalt pavement exhibits rutting and transverse and longitudinal cracking. 
 
Project Description 
State Highway 13 is a two lane minor arterial with approximately 4550 ADT. The PDI in 2000 was listed as 45 
and IRI (2000) is 1.61. The existing AC pavement was placed in 1988. There are no structures or substandard 
horizontal or vertical curves to be evaluated. 
 
It is proposed to do a combination of two work types, including pavement replacement (rubblize and overlay) 
and resurface, along this segment of roadway. All work types will include intersection modifications as 
warranted per 3R standards.  The resurfacing project will start at CTH D and proceed north to the Wood 
County Line.  The pavement replacement portion of the project will start at the Wood County Line and proceed 
north 0.36 miles north of Hasa Lane.  The intent of the resurface and recondition portions of the project is to 
restore/extend the life of the roadway.  Problematic intersections will also be investigated. 
 
Deliverables 

�� Pavement Design Report 
�� Programmatic Environmental Document 
�� 30% Plans 
�� 60% Plans 
�� DSR 
�� 90% Plans/Pre-PS&E (no less than 60 days prior to PS&E) 
�� PS&E         August 1, 2009 
�� LETTING        December 8, 2009 

 
WisDOT Provides 

�� Traffic analysis 
�� Crash data 
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Wisconsin Rapids Transportation District 4 (cont.) 
 

�� List of known utilities 
�� As-Built Plans 
�� Existing Right-of-Way Plats 

 
Consultant Requirements 

�� Knowledge of the PS&E process 
�� Familiarity with TRANS 220  
�� Experience with the public involvement process 
�� Project management skills 

 
Contacts: 
Consultants are requested not to contact department staff for marketing or to notify staff of interest. A selection 
will be made from the submitted Notice of Interest.  
 
The WisDOT project manager is Kevin Garrigan. He will accept calls if firms have questions that pertain 
directly to the project scope. Kevin can be reached at (715) 421-8386. 
 
 
 
D4  2B 
Project ID: 6320-08-02 
STH 73 
Plainfield - Nekoosa 
South Junction STH 13 – North Junction STH 13 
Wood County 
 
Purpose and Need 
Crashes are occurring on STH 13 between the intersection of STH 13 with the north and south junctions with 
STH 73.  These crashes are occurring due to the weaving maneuvers that are needed in such a short 
distance. 
 
Project Description 
It is proposed to realign the south leg of STH 73 with the north leg of STH 73 and remove the current south 
access of STH 73. WisDOT currently has three proposed alignments for the current project. The selected 
consultant will analyze each of the alignments and propose the best alignment for WisDOT approval. 
 
STH 73 is a Minor Arterial with approximately 13,400 ADT. The segment between the intersection of STH 13 
with the north and south junctions with STH 73 is considered a two lane divided roadway. Actually it is part of a 
four lane divided segment that transitions into an urban four lane with STH 13 and the intersection is 
signalized. 
 
This is a reconstruction project. Community Sensitive Design is not a high priority but still a necessity in the 
project. Right of way is expected and access control is required. 
 
Deliverables include but are not limited to: 

�� Alternative analyses  
�� Pavement Design Report 
�� Environmental Report (ER) 
�� 30% Plans 
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Wisconsin Rapids Transportation District 4 (cont.) 
 

�� Preliminary Plat 
�� 60% Plans 
�� DSR 
�� Final Plat (TPP) 
�� 90% Plans/Pre-PS&E (no less than 60 days prior to PS&E) 
�� PS&E         August 1, 2009 
�� LETTING        January 12, 2010 

 
WisDOT Provides 

�� 3 proposed alignments 
�� Traffic analysis 
�� Crash sata 
�� List of known utilities 
�� As-Built Plans 
�� Existing Right-of-Way Plats 

 
Consultant Requirements 

�� Knowledge of the PS&E process 
�� Familiarity with TRANS 220  
�� Experience with the public involvement process 
�� Project management skills 

 
Contacts 
Consultants are requested not to contact Department staff for marketing or to notify staff of interest. A selection 
will be made from the submitted Notice of Interest.  
 
The WisDOT project manager is Kevin Garrigan. He will accept calls if firms have questions that pertain 
directly to the project scope. Kevin can be reached at (715) 421-8386. 
 
 
 
D4  3B 
Project ID: 1166-01-00 
I39 
Mosinee - Wausau 
Kowalski Road Overpass 
Marathon County 
 
Purpose and Need 
The existing Kowalski Road overhead structure does not meet interstate vertical clearance standards and 
girders have been hit many times requiring extensive repair.  The abutments of this structure encroach into the 
clear zone requirements of the interstate. 
 
Project Description 
It is proposed to replace the Kowalski Road overhead structure B-37-0098 and reconstruct a segment of 
Kowalski Road to improve geometrics and match profile of the new overhead structure. 
 
Kowalski Road passes over I39. B-37-0098 is a steel girder structure built in 1964. It is 237 feet long with a 
clear roadway width of 26 feet. 
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Wisconsin Rapids Transportation District 4 (cont.) 
 

Bridge 
No. 

 

Length 
(ft.) 

Feature 
Over I39 

RP Clear 
Roadway 
Width (ft.) 

SR RS Proposed 
Improvemen

t 

Type Year 
Const

. 
B-37-
0098 

237 Kowalski 
Road 

368+0.00 26.0 65.
6 

     Replacemen
t 

Cont. Steel 
Grider 

1964 

 
I39 is a principal arterial with 24,000 ADT. Right of way is anticipated in order to replace the structure and 
accommodate existing clear zone requirements. The anticipated environmental document is an Environmental 
Report (ER). 
 
Deliverables include but are not limited to: 

�� Environmental Report (ER) 
�� 30% Plans 
�� Preliminary Plat 
�� 60% Plans 
�� DSR 
�� Final Plat (TPP) 
�� 90% Plans/Pre-PS&E (no less than 60 days prior to PS&E) 
�� PS&E         August 1, 2007 
�� LETTING        March 11, 2008 

 
WisDOT Provides 

�� Crash data 
�� List of known utilities 
�� As-Built Plans 
�� Existing Right-of-Way Plats 

 
Consultant Requirements 

�� Knowledge of the PS&E process 
�� Experience with and knowledge of AASHTO’s Roadside Design Guide 
�� Familiarity with TRANS 220  
�� Experience with the public involvement process 
�� Experience performing structure design 
�� Project management skills 

 
Contacts 
Consultants are requested not to contact Department staff for marketing or to notify staff of interest. A selection 
will be made from the submitted Notice of Interest. Selections will be made based on availability, experience 
with the consultant requirements, and the firms ability to demonstrate their knowledge of the PS&E submittal 
process. 
 
The WisDOT project manager is Mark Steidl. He will accept calls if firms have questions that pertain directly to 
the project scope. Mark can be reached at (715) 421-8043. 
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Wisconsin Rapids Transportation District 4 (cont.) 
 
D4  1C 
Project ID: 6695-03-01 
Center Street 
East Marquette Street – Memorial Drive 
City of Berlin 
Green Lake County 
 
Use the DT1821 Consultant Solicitation Local Selection NOI created for this project 
 
Project Purpose & Need 
Existing pavement has extensive deterioration with surface cracking and heaving. Curb and gutter is failing in 
many areas. 
 
Project Description 
The City of Berlin is soliciting for a consultant firm to develop plans for an urban reconstruct of .26 miles to 
correct existing deterioration to Center Street in the city of Berlin. 
 
 
Deliverables 
The deliverables will include: 
 

�� 6995-03-01 (71)    PS&E 11/01/06 
LET 03/13/07 

 
�� It is expected the consultant will deliver a complete PS&E package to the district and the city of Berlin. 

 
�� To include but not limited to: 

o Preliminary plans 
o Design Study Report 
o Pavement design 
o Right-of–way plat 
o Final plans, specials, and construction estimate 

 
City of Berlin Provides 

�� Traffic analysis 
�� Crash data 

 
WisDOT Provides 

�� List of known utilities 
 
Consultant Requirements 

�� Knowledge of the PS&E process 
�� Experience with and knowledge of AASHTO’s Roadside Design Guide 
�� Familiarity with DOT utility process 
�� Experience with the public involvement process 
�� Project management skills 
�� Urban storm sewer design in accordance with DNR water quality requirements 
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Wisconsin Rapids Transportation District 4 (cont.) 
 
Special Skills & Expectations 
Consultants are requested not to contact any department staff or the city of Berlin regarding this project. Any 
such contact will adversely affect the selection of your firm.  
 
Possible interviews will be held after the Notice of Interest Questionnaires are received. 
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TRANSPORTATION DISTRICT 7 
 
Scope of Service Narratives: 
 
D7  1B 
Project ID: 9050-12-29 
 
Use the DT1819 Consultant Solicitation Open to All Firms NOI created for this solicitation number.  This 
solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as to 
those who are. 
 
The access control project serves as a cost effective strategy to improve safety, reduce traffic congestion and 
facilitate planned access to developed land adjacent to the state facility. The increased demand for access to 
adjacent lands born of increased rates of development must be mitigated along the 22.69 miles of STH 47 from 
forest lane, northwesterly to USH 51 in Oneida County. 
 
The selected consultant will provide a scope of services consistent with directives found in WisDOT’s Facilities 
Development Manual, Chapter 7, Procedure 7-15-1 to complete this project. 
 
The contract price will be based on the selected consultant’s actual costs plus profit.  Actual costs will be 
defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).  
Consultant costs including indirect cost rates and cost accounting system will be subject to audit.   Consultant 
firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract.  
Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution.  Information on the report may be found at 
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm. 
 
Contact Rob Severson at (715) 365-5797 for more info or send E-mail to Rob Severson at 
robert.severson@dot.state.wi.us   
 
 
 
D7  1A 
Project ID: 9080-13-29 
 
Use the DT1819 Consultant Solicitation Open to All Firms NOI created for this solicitation number.  This 
solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as to 
those who are. 
 
The access control project serves as a cost effective strategy to improve safety, reduce traffic congestion and 
facilitate planned access to developed land adjacent to the state facility. The increased demand for access to 
adjacent lands born of increased rates of development must be mitigated along the 10.25 miles of STH 70 from 
STH 155 east to Cloverland Drive in Vilas County. 
 
The selected consultant will provide a scope of services consistent with directives found in WisDOT’s Facilities 
Development Manual, Chapter 7, Procedure 7-15-1 to complete this project. 
 
The contract price will be based on the selected consultant’s actual costs plus profit.  Actual costs will be 
defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).  
Consultant costs including indirect cost rates and cost accounting system will be subject to audit.   Consultant 
firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract. 
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Rhinelander Transportation District 7 (cont.) 
 
Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution.  Information on the report may be found at 
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm. 
 
Contact Rob Severson at (715) 365-5797 for more info or send E-mail to Rob Severson: 
robert.severson@dot.state.wi.us 
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BUREAU OF EQUITY AND ENVIRONMENTAL SERVICES (BEES) 
 
Scope of Service Narratives: 
 
BEES  1B 
Project ID: XXXX-XX-XX 
4 Hazardous Materials Management Master Contracts  
Anticipated contract amount: $1,000,000* 
 
Use the DT1819 Consultant Solicitation Open to All Firms NOI created for this solicitation number.  This 
solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as 
those who are. 
 
Master contracts with consulting firms are used by the Bureau of Equity and Environmental Services to furnish 
WisDOT statewide services in management of contamination associated with development of transportation 
facilities. These contracts are primarily for phase 2.5, 3, and 4 work and a smaller amount of phase 1 and 2 
investigation work and may be used for asbestos investigation or abatement. The WisDOT Facilities 
Development Manual describes the purpose of Phase 1 and 2 investigations as determining presence of 
contamination, Phase 2.5 as planning for management of contamination in construction, Phase 3 as planning 
for remediation and Phase 4 as carrying out remediation.  The PECFA program is utilized occasionally to fund 
remediation, but the majority of work performed is not associated with PECFA.  Construction emergencies 
require consultant contractors to respond within 24 hours to avoid delays in progress.   
 
Submittal of the NOI must be predicated on the firm’s agreement with terms of the contract. 

�� To review the contract language to be used for this work, access the Consultant extranet at this URL 
http://www.dot.wisconsin.gov/business/engrserv/cauextranet.htm.  The specific Consultant extranet 
address for the contract language is 
https://trust.dot.state.wi.us/extntgtwy/consultants/pdf/specmast0802.pdf  

�� The contract special provisions to be used for this work are located on the Internet at 
http://www.dot.wisconsin.gov/business/docs/hazmatspecials.pdf. 

 
*Due to administrative and planning constraints, it is expected that the dollar amount of the contract is greater 
than the actual dollar amount of work to be authorized.  Contracts will be initiated for a two year period with 
option to renew for an additional year.  
 
By February 28, 2005, notification will be sent to all respondents listing those consultants who have been 
selected for interviews.  
 
The contract price will be based on the selected consultant’s actual costs plus profit.  Actual costs will be 
defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).  
Consultant costs including indirect cost rates and cost accounting system will be subject to audit.   Consultant 
firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract.  
Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution.  Information on the report may be found at 
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm. 
 
Questions may be directed to Ms. Shar Te Beest (608) 266-1476 or E-mail: sharlene.tebeest@dot.state.wi.us.  
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BUREAU OF HIGHWAY DEVELOPMENT (BHD) 
 
Scope of Service Narratives: 
 
BHD  1A 
Project ID: 0656-24-17 
Multiple Statewide Master Contracts will be awarded 
 
Use the DT1819 Consultant Solicitation Open to All Firms NOI created for this solicitation number.  This 
solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as 
those who are. 
 
Consultant services are needed to determine engineering control (horizontal, vertical and/or three-dimensional 
coordinates) using appropriate survey techniques (total station, GPS, leveling, etc.) to meet required standards 
and specifications for both mapping and non-mapping projects throughout the state of Wisconsin.   
 
Several Master Contracts will be developed and the scope of each project will be described in the work order. 
The purpose of this work may include setting and establishing coordinates (latitude, longitude, and ellipsoidal 
height) on engineering control, setting and establishing elevations on bench marks (orthometric height), and/or 
setting and establishing coordinates (northing, easting, and orthometric height) on photogrammetric control for 
transportation improvement projects. The engineering control will be used by the department to position targets 
and provide topographic mapping of various existing features, and the photogrammetric control will be used by 
the department to provide photogrammetric products to delineate existing features for the design and 
construction of transportation improvement projects. The geodetic control to be used for the project will be in 
place and specified per project.  
 
The consultant may be required to perform the following tasks in accordance with WisDOT and Federal 
guidelines: 
 

�� Planning (reconnaissance, monumentation (Type 2, 3 or 4), target placement, network/loop 
configuration) 

�� Data acquisition (total station, GPS, leveling, etc.) 
�� Data analysis and adjustment (least-squares) 
�� Data submittal (report, observational data, and survey station coordinates in specified format such as 

AASHTO Survey Data Management System (SDMS) or other WisDOT specific formats) 
 
The contract price will be based on the selected consultant’s actual costs plus profit.  Actual costs will be 
defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).  
Consultant costs including indirect cost rates and cost accounting system will be subject to audit.   Consultant 
firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract.  
Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution.  Information on the report may be found at 
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm. 
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Bureau of Highway Development, Surveying and Mapping (cont.) 
 
Principal Contact 
The following representative for the department shall serve as the consultant’s principal contact for project 
coordination, production schedules, technical questions, receipt of invoices, and determining acceptability of 
the scope of services for this project: 
 
Kimberly L. Schauder, P.E.  
Geodetic Engineer 
Wisconsin Department of Transportation 
Surveying & Mapping Section, Room 5B 
P.O. Box 7916 
Madison, WI 53707-7916 
Telephone: (608) 264-8709 
Email: kimberly.schauder@dot.state.wi.us 
 
 
 
BHD  1B 
Project ID: 0656-24-00 
Up to 6 Statewide Master Contracts may be awarded 
 
Use the DT1819 Consultant Solicitation Open to All Firms NOI created for this solicitation number.  This 
solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as to 
those who are. 
 
The department is soliciting for statewide photogrammetric services Master Contracts.  Photogrammetric 
services desired may include:   

�� Aerial photography;  
�� Photographic processing;  
�� Surveying;  
�� Scanning;  
�� Analytical triangulation;  
�� Stereo compilation and editing of planimetric features and digital terrain data within MicroStation design 

files;  
�� Creation of geo-referenced and ortho rectified imagery; and  
�� Collection of LiDAR data.  

 
A master contract may be awarded to a firm who can perform any or all of these services.  
 
The contract price will be based on the selected consultant’s actual costs plus profit.  Actual costs will be 
defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).  
Consultant costs including indirect cost rates and cost accounting system will be subject to audit.   Consultant 
firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract.  
Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution.  Information on the report may be found at 
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm. 
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Bureau of Highway Development, Surveying and Mapping (cont.) 
 
Principal Contact: 
The following representative for the department shall serve as the consultant’s principal contact for project 
coordination, production schedules, technical questions, receipt of invoices, and determining acceptability of 
the scope of services for this project: 
 
Cynthia K. McCallum 
Photogrammetry Unit Coordinator 
Engineering Specialist Adv. 2, 
Wisconsin Department of Transportation 
Surveying & Mapping Section, Room 5B 
P.O. Box 7916 
Madison, WI 53707-7916 
Telephone: (608) 267-4482 
mailto:cynthia.mccallum@dot.state.wi.us 
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BUREAU OF HIGHWAY OPERATIONS (BHO) 
 
Scope of Service Narratives: 
 
BHO  1B 
Project ID: 1009-04-10 
Statewide Master Contract 
Traffic Signal Engineering & Support 
 
 
The Bureau of Highway Operations will award this statewide master contract.  The contract will provide for 
technical and professional traffic engineering services related to traffic signal operations.  Individual work 
orders may be initiated in BHO – Traffic or the Transportation Districts based in regional need. 
 
The services under the master contract will generally include, but are not limited to, the following:  
 

Performing intersection turning movement counts at signalized intersections or interchange ramp 
terminals, 
Conducting specialized intersection studies that include determination of: 

o Saturation flow rates,  
o Peak hour factors,  
o Vehicle delay,  
o Queue lengths,  
o Crash analysis, 

Verifying traffic signal operations in the field, 
Performing complex traffic signal evaluation, optimatization and microsimulation for isolated 
installations or for signal systems using WisDOT approved software analysis tools, 
Developing recommended traffic signal phasing plans, traffic signal timing programs, signal systems 
timing programs, or modifications to existing programs that will consider: peak hour intervals, special 
events &/or incident management, 
Performing comparative intersection analyses that consider alternate forms of traffic control,  
Developing multi-jurisdictional arterial traffic management systems design & coordinating related 
integration, 
Developing recommended best practices based on practical knowledge of traffic signal operations 
principals & industry standards. 

 
For more information contact Graham Heitz at (608) 266-1260. 
 
 
 
BHO 2B 
Project ID: 1009-04-11 
Statewide Specialty Master Contract 
Traffic Engineering 
 
 
A statewide, specialty master contract will be awarded for the provision of freeway traffic engineering technical 
transfer and peer review services for the Bureau of Highway Operations.  Under the terms of this contract, 
projects may be initiated in BHO or Transportation Districts in need of traffic engineering services. 
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Bureau of Highway Operations – Traffic (cont.) 
 
The services under the master contract should encompass but are NOT limited to the following: 

 
�� Working knowledge of national professional and research activities pertaining to complex freeway 

system operations, freeway system planning, and design 
�� Familiarity with national freeway best practices, standards, and research findings 
�� Technical knowledge of national freeway project design, construction, maintenance, and operations 

standards, processes, and procedures  
�� Traffic operations and safety engineering audit process for the state’s freeway system 
�� Provide recommendations to improve the safety and efficiency of traffic operations during construction 
�� Alternative geometric and operational strategies and tactics, including the use of new technologies 
�� Plan and field review to provide recommendations for the technical accuracy, safety, and quality of 

highway improvement projects that impact the state’s freeway system 
�� Traffic incident management practices and programs, as well as emergency traffic management and 

highway operations practices and trends 
�� Traffic operations project management and program development skills 
�� Intelligent Transportation System (ITS) design  

 
For more information, contact Marie Treazise at (608) 266-1380. 
 
 
BHO  3B 
Project ID: 1009-04-12 
2 Statewide Specialty Master Contracts 
Traffic Engineering 
 
 
Two statewide, specialty master contracts will be awarded for the provision of technical and professional traffic 
engineering services for the Bureau of Highway Operations. Under the terms of this contract, projects may be 
initiated in BHO or Transportation Districts in need of traffic engineering services. 
 
The services under the master contract should encompass but NOT limited to the following:  
 

�� Signing and marking design (Standard Details, Plans for Statewide Deployments). 
�� Traffic signal system design. 
�� Intelligent Transportation System (ITS) design. 
�� ITS architecture development. 
�� Electrical and lighting design. 
�� Crash data management and analysis. 
�� Roadway safety audit services. 
�� Traffic engineering field services (No passing zone spotting, speed studies, traffic counts, etc.) 
�� On–site (BHO based) consulting presence for ongoing support of various traffic engineering projects 

and functions. 
�� Review of P.S & E’ s for traffic/electrical/ITS engineering portion of plans. 
�� Statewide needs analysis for various traffic engineering projects based on Department’s Safety 

Management Plan. 
�� Sign bridge inspection 

 
For more information contact Ashwani K. Sharma at (608) 266-1273. 
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BUREAU OF RAILROADS AND HARBORS (BRH) 
 
Scope of Service Narratives: 
 
BRH  1A 
Project ID: 0092-05-13 
Railroad Bridge Studies  
 
Use the DT1819 Consultant Solicitation Open to All Firms NOI created for this solicitation number.  This 
solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as to 
those who are. 
 
Introduction  
The department, in cooperation with the Wisconsin and Southern Railroad Company (WSOR) is seeking an 
engineering firm to undertake studies of railroad bridges located on WisDOT and Transit Commission owned 
lines operated by WSOR between Janesville and Monroe and between Slinger and Horicon.  The studies 
require on-site inspection of the bridges and engineering analysis and a report of findings and 
recommendations for each bridge. 
 
Special Skills 
Specialized knowledge of engineering principles for timber, concrete and steel railroad bridges is required. 
Access to bridges will require qualification in and compliance with Federal Railroad Administration roadway 
worker and bridge worker safety rules and procedures. 
 
Guidelines 
The current recommended practice contained in the American Railway Engineering and Maintenance of Way 
Association Manual for Railway Engineering, 2004 edition is to be followed. Applicable provisions of chapters 
7, 8 and 15 are to be followed for bridge inspections and ratings.   
 
Deliverables 
Furnish six hard and six electronic disc copies of each study report.   Meet with WisDOT and WSOR staff to 
review the report and discuss its findings and recommendations and an action plan.   
 
Janesville to Monroe Overview 
There are a total of 21 bridges to be studied consisting of approximately 86 spans of timber trestle, four steel 
girder spans and one - 105 foot pony truss.   
 
Study Objectives 
For each bridge, the study objectives are to determine: 

1. existing conditions 
2. Cooper’s E rating for the existing design of the bridge  
3. work needed to return each bridge to its design load rating 
4. whether the design can routinely carry 286K and 315K car loads for proscribed axle spacing 
5. work needed to handle 286K and 315K car loads. 

 
Scope 
Timber Trestle Bridges and Spans 
Standard drawings for pile trestles designed for Coopers E-72 live load will be provided. 
 

1. Determine whether the construction of the bridge conforms to one of the standard drawings and if so, 
state which standard design the bridge conforms with.   
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Bureau of Railroads and Harbors (cont.) 
 

2. If the bridge does not conform to one of the standard drawings, provide sketches depicting the design 
and a Cooper’s service load rating for each of the major bridge components, to include stringers, caps 
and piles for the design that exists. 

3. Determine whether the existing design is adequate to handle 286 K and 315 K car service loads for 
axle spacing to be provided. 

4. Determine conditions, defects and deterioration that reduce the original design load capability and 
record them in a condition inventory format.  Where defects or deterioration are found, provide an 
estimate of the remaining life of the bridge, state which components limit the life and provide an 
estimate of cost and a remedial action plan of repairs to return the bridge to its design load rating.   

5. If degradation of major elements has progressed to a point for which maintenance repairs or 
component replacements are not considered economically justified, indicate the reasons for this 
conclusion and provide general alternatives and budgeting costs for replacement of bridge elements or 
the entire bridge. 

 
Concrete and Steel Bridges and Spans 
No plan information is available for these bridges. 

1. Provide sketches of the bridge and the Cooper’s rating based on its existing design.  For steel spans, 
provide a Cooper’s rating for all fracture critical components.  

2. Determine whether the existing design is adequate to handle 286 K and 315 K car service loads for 
axle spacing to be provided. 

3. Determine conditions, defects and deterioration that reduce the original design load capability and 
record them in a condition inventory format.  Where defects or deterioration are found, provide an 
estimate of the remaining life of the bridge, state which components limit the life and provide an 
estimate of cost and a remedial action plan of repairs to return the bridge to its design load rating.  

4. If degradation of major elements has progressed to a point for which maintenance repairs or 
component replacements are not considered economically justified, indicate the reasons for this 
conclusion and provide general alternatives and budgeting costs for replacement of bridge elements or 
the entire bridge. 

 
Action Plan 
Based on priority, provide a recommended action plan, if needed, for bridge repairs where feasible or 
replacements or upgrades where necessary to  

1. return the bridge to its design load rating and  
2. accommodate 286K and 315K cars. 

 
Study Report  
Provide a report for each bridge, sealed by a professional engineer registered in Wisconsin, to include, as 
referenced above: 

1. Cooper’s rating for existing design with influence diagrams and supporting calculations  
2. Analysis of 286K and 315K design loading capability 
3. Inspection report with sketches and photographs 
4. Report of current conditions   
5. Recommendations for work needed to correct deficiencies 
6. Prioritized remedial action plan to restore each bridge to its design service load rating 
7. Statement of work needed to handle 286K and 315K cars if present design is inadequate. 
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Bureau of Railroads and Harbors (cont.) 
 
Slinger to Horicon Overview 
There are a total of five bridges to be studied consisting of three spans of timber trestle, five spans of concrete 
and four spans of steel girders.   
 
Study Objectives 
For each bridge, the study objectives are to determine: 

1. Cooper’s E rating for the existing design  
2. Whether the design can routinely carry 286K and 315K car loads for proscribed axle spacing 
3. Work needed to handle 286K and 315K car loads. 

 
Scope 
Timber Trestle Bridge  
Standard drawings for pile trestles designed for Coopers E-72 live load will be provided. 

1. Determine whether the construction of the bridge conforms to one of the standard drawings and if so, 
state which standard design the bridge conforms with.   

2. If the bridge does not conform to one of the standard drawings, provide sketches depicting the design 
and a Cooper’s service load rating for the each of the major bridge components, to include stringers, 
caps and piles for the design that exists. 

3. Determine whether the existing design is adequate to handle 286 K and 315 K car service loads for 
axle spacing to be provided. 

 
Concrete and Steel Bridges and Spans 
Some plan information is available for these bridges.   

1. Determine whether the construction of the bridge conforms to the drawings 
2. Supplement the drawings if the plans do not reflect existing construction  
3. Determine the Cooper’s rating for the bridge based on its original design.  For steel spans, provide a 

Cooper’s rating for all fracture critical components.  
4. Determine whether the existing design is adequate to handle 286 K and 315 K car service loads for 

axle spacing to be provided. 
 
Action Plan 
Based on priority, provide a recommended action plan if needed for bridge upgrades where feasible or 
replacements where necessary to accommodate 286K and 315K cars. 
 
Study Report  
Provide a report for each bridge, sealed by a professional engineer registered in Wisconsin, to include, as 
referenced above: 

1. Cooper’s rating for existing design with influence diagrams and supporting calculations  
2. Analysis of 286K and 315K design loading capability 
3. Statement of work needed to handle 286K and 315K cars if present design is inadequate. 

 
Additional information 
The selected consultant must be licensed and hold a current Certificate of Authorization to practice 
professional engineering in the State of Wisconsin (per ss.443.08). 
 
The contract price will be based on the selected consultant’s actual costs plus profit.  Actual costs will be 
defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).  
Consultant costs including indirect cost rates and cost accounting system will be subject to audit.   Consultant 
firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract.  
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Bureau of Railroads and Harbors (cont.) 
 
Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial 
Report prior to contract execution.  Information on the report may be found at 
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm. 
 
Contact 
Questions related to this solicitation may be directed to: James H. Bolitho, P.E., Chief – Railroad Engineering & 
Safety Section, Bureau of Railroads and Harbors, Madison, telephone (608) 267-7349. 
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	BEES  1B
	Project ID: XXXX-XX-XX


	BUREAU OF HIGHWAY DEVELOPMENT (BHD)
	BHD  1A
	Project ID: 0656-24-17

	BHD  1B
	Project ID: 0656-24-00


	BUREAU OF HIGHWAY OPERATIONS (BHO)
	BHO  1B
	Project ID: 1009-04-10

	BHO 2B
	Project ID: 1009-04-11

	BHO  3B
	Project ID: 1009-04-12


	BUREAU OF RAILROADS AND HARBORS (BRH)
	BRH  1A
	Project ID: 0092-05-13



